	ADDENDUM NO. 1
	VIA EMAIL - DATE OF ADDENDUM:  June 22, 2009



Connecticut 

Department of Public Health

State Laboratory Building

Rocky Hill, CT

BI – 2B – 179 CMR

	Original Proposal Due Date / Time
	July 15, 2009
	1:00 P.M.

	
	

	Revised Proposal Due Date / Time:
	July 10, 2009
	1:00 P.M.

	
	
	

	PREVIOUS ADDENDUMS:
	None

	
	
	

	Item No. 1
	DELETE:
	Section 00 24 19.2, Project Scope, Proposal Submittal Requirements, Evaluation, And Selection Procedures CMR, 2.0 Proposed Key Milestone Schedule.

	
	ADD:
	Section 00 24 19.2, Project Scope, Proposal Submittal Requirements, Evaluation, And Selection Procedures CMR, 2.0 Revised Key Milestone Schedule Table below:

Bold Red Text below are the revised dates.

	
	
	


	Item
	Proposed Key Milestone Schedule
	Date

	
	
	

	1.0
	CMR Shortlist Panel Screening Meeting:
	Thursday

March 26, 2009

	
	1.1
	Shortlist Panel Screening Mtg. at 1:00 PM, Room 271, 165 Capitol Ave, Hartford, CT
	―

	2.0
	Notice Letters to Not-Shortlisted and Shortlisted CMR Firms:
	Thursday

April 2, 2009

	
	
	

	3.0
	Request for Proposals (RFP) pick-up date provided to Shortlisted CMR Proposers:
	Wednesday
June 17, 2009

	
	3.1
	Final CMR RFP sent to Printer:
	–

	4.0
	Request for Proposals (RFP) Release Date to CMR Proposers:
	Friday
June 19, 2009

	
	4.1
	RFP Available for Pick-up at 1:00 PM, Room G-32, 165 Capitol Ave, Hartford, CT:
	―

	5.0
	Pre-Proposal Meeting Date:
	Thursday
June 25, 2009

	
	5.1
	Pre-Proposal Meeting held at 2:30 PM, Room 532, 165 Capitol Ave, Hartford, CT:
	―

	6.0
	Last Date For Shortlisted Proposers to Submit Questions Regarding CMR RFP:
	Delete

	
	
	

	7.0
	Last Date for DPW to issue an CMR RFP Addendum:
	Delete

	
	
	

	8.0
	CMR Best Value Proposal Due Date:
	Friday 
July 10, 2009

	
	
	

	9.0
	Selection Panel RFP Qualitative Criteria Components Review Meeting:
	Monday

July 13 2009

	
	9.1
	Review Panel Screening Mtg. at 1:00 PM, Room 271, 165 Capitol Ave, Hartford, CT
	―

	
	
	

	10.0
	Selection Panel Members Receive Qualitative Criteria Components of the Proposal For Review:
	Monday

July 13, 2009

	
	10.1
	Proposals available for Review By CMR Interview/Selection Panel Members:
	July 13 – 

July 16, 2009

	
	
	

	11.0
	CMR Interview and Evaluation of the Qualitative Criteria Components Proposal:
	Thursday

July 16, 2009


	Item
	Proposed Key Milestone Schedule (Continued)
	Date

	
	
	

	12.0
	Public Opening of Sealed CMR Cost Proposal: 

(CMR Interview/Selection Panel attendance is optional)
	Friday
July 17, 2009

	
	
	

	13.0
	CMR RFP Compliance Review Sealed Cost Proposal:

(CMR Interview/Selection Panel attendance is optional)
	Friday

July 17, 2009

	
	
	

	14.0
	Final CMR Best Value Rating:
	Friday

July 17, 2009

	
	
	

	15.0
	CMR Selection Recommend Package Sent to Commissioner for Approval:
	Monday
July 20, 2009

	
	
	

	16.0
	Conditional Selection Letter sent to Selected CMR and Not Selected Letters Sent to Not Selected CMRs:
	Tuesday
July 21, 2009

	
	16.1
	CMR Contract Processing and Approval:
	21
Calendar Days

	17.0
	Notice to Proceed for Pre-Construction Services:
	Wednesday

August 06, 2009

	
	
	

	18.0
	Completed Contract Documents Are provided to the CMR:
	Friday
September 11, 2009

	
	
	

	19.0
	Trade Bid Packages Prepared and Issued:
	September
2009

	
	
	

	20.0
	Trade Bids Received:
	Tuesday,

October 26, 2009

	
	
	

	21.0
	GMP Submitted:
	Thursday
November 09, 2009

	
	
	

	22.0
	Bond Meeting:
	(Late November or the December 11, 2009 Meeting)
	December 2009

	
	
	

	23.0
	Award CMR (GMP) Agreement:
	(Amendment No. 1)
	Friday

December 18, 2009

	
	
	

	24.0
	Notice to Proceed Construction:
	Monday

December 28, 2009

	
	
	

	25.0
	Construction Start Date:
	December 2009

	
	
	

	26.0
	Construction: (From Construction Start Date to Substantial Completion Date):
	558
Calendar Days

	
	
	

	27.0
	Closeout (From Substantial Completion Date to Acceptance of the Work):
	90

Calendar Days

	
	
	

	
	END
	


	Item No. 2
	Section 00 25 16.2, Pre Proposal Meeting For Shortlisted CMR Proposers, Volume 1, CMR RFP, BI-2B-179 CMR, Dated 06-16-09.   Text Adjustments to delete the Questions and Owners  Response provisions.    

	
	ADD:
	Subsequent to the Pre- Proposal Meeting for Shortlisted CMR Proposers, there will be no Questions Submission and/or Owner Responses due to the accelerated project schedule.

	
	DELETE
	All Shortlisted CMR Proposers requiring a Formal answer to their questions must submit their questions in writing to the DPW Project Manager.
All Formal answers to written Shortlisted CMR Proposers questions shall be via the issuance of an Addendum by the DPW Project Manager to all Shortlisted CMR Proposers

	
	ADD:
	For Additional information refer to the Competitive Sealed Proposals For Construction Management-At-Risk (CMR) - Guaranteed Maximum Price (GMP) Manual -010.1M, Dated 06-19-09.
The CMR Selection Procedures for this Project shall be conducted in accordance with requirements of the Competitive Sealed Proposals For Construction Management-At-Risk (CMR) - Guaranteed Maximum Price (GMP) Manual. For access to the Manual:
1. Go to the DPW Website: www.ct.gov/dpw.
2. At the top of the DPW Home Page click on the Publications link.
Under the Alphabetical Listings title, click on the Competitive Sealed Proposals For Construction Management-At-Risk (CMR) - Guaranteed Maximum Price (GMP) Manual NEW (revised 6/19/09) link.


	
	Dennis Tovey – DPW Project Manager 

Room 460
165, Capitol Avenue

Hartford, Connecticut 

860-713-5642

	

	End of Addendum No. 1

	

	CC: 
	David Busanet, DPW Procurement Manager
R. Terrell
J. Cavacas
A. Herring

P. Babey
R. Daigle
R. Mitchell

D. Gumpper

File
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