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	RFQ WEB Advertisement 

	State of Connecticut
	

	Department of Public Works
	

	Bureau of Design & Construction
	

	ADV. No.: 
	BI-Q-588-CA



State of Connecticut 

Department of Public Works
165 Capitol Avenue, Hartford, CT  06106

	Request for Qualifications (RFQ) Web Advertisement

	Selection Type:
	 FORMCHECKBOX 
 On-Call
	 FORMCHECKBOX 
 Formal


	Adv. No.:
	BI-Q-588-CA
	Web Advertisement Date:
	March 28, 2007


	General Statement:
	The State of Connecticut, Department of Public Works, Bureau of Design & Construction, requests submittals of qualifications for “Architectural/Engineering and Professional Consulting Services” as specified for the contract below.


	Consultant Services:
	Construction Administrator (CA) with limited targeted Construction observation for design-build construction of Regional Training Institute (RTI).


	Contract Number:
	BI-Q-588-CA


	Contract Title:
	CTARNG Regional Training Institute


	Project Location(s):
	CTARNG Regional Training Institute

Camp Rell

Niantic, CT  06357



	User Agency Name
	Connecticut Army National Guard


	Project Delivery Method:
	 FORMCHECKBOX 

	Design/Bid/Build
	 FORMCHECKBOX 

	Design/Build
	 FORMCHECKBOX 

	Study or Master Plan


	Project Description:
	Construction Administrator services for the design and construction of a RTI military academy.  The project is design-build and includes site improvements, utilities, demolition and new construction.  The new facility is 83,000 GSF, multi-story, and serves four general functions; administration, education, dining and billeting.  This facility is phase I of a two phase program and must have provisions to expand another 65,000 GSF at a future date.  The anticipated phase I construction cost is $25 million.  The RTI will be LEEDS Silver-certified.
	


	Designated Services:
	Construction Administrator (CA) for Design Builder proposal evaluation, design review and Construction Phase services including limited Construction Observation.
The selected CA shall have and demonstrate extensive knowledge of, current experience with, and responsibility for providing complete Construction Administrator Services on facilities of similar size and complexity and, preferably, on military facilities.

As the Owner’s representative, the selected Firm/Team shall provide Expertise in Areas such as, but not limited to, the following types of CA Services:

Design Builder Proposal Evaluation Phase:

      Assist DPW with the review and evaluation of the proposals submitted by short-listed Design 

      Builders.  The CA evaluation of each proposal will address:

1) Design Features – including compliance with the RFP, aesthetics, site planning

2) Technical Features – including quality of systems, equipment and materials

3) Schedule – including contract time and CPM schedule

Design Review Phase:

      Review all design submittals provided by the Design Builder and provide written comments

      to DPW.  The report will address site work and utility connections, soil conditions as reported

      by the Design Builder, structure, building construction, waterproofing and MEP systems.  The

      report will also address the design provisions for construction and its affect on the operations

      of Camp Rell.

Construction Phase:

[ 1]  During the construction phase the CA will act as the Department of Public Works’ Represen-

       tative to administer the State’s Contract with the design-build Developer;

[ 2]  The CA responsibilities for this phase shall include, but shall not be limited to, the following:

[ 3]  Review and recommend construction schedules;

[ 4]  Review of and make recommendations regarding the schedule of values and periodic 

       requisitions for partial payments;

[ 5]  Establishing and conducting milestone project meetings;
[ 6]  Construction photographs;

[ 7]  Inspection of all work – including coordination of special inspections and testing, LEEDS

       Certification and systems commissioning;

[ 8]  Project documentation and records and their management;

[ 9]  Associated reporting;

[10] Review and recommend action on field issues and change order proposals;

[11] Monitoring and updating the construction budget;

[12] Managing project closeout procedures and documents;

[13] Administering the construction contract and pro-actively managing all claims and disputes.

The Selected CA shall be responsible for reviewing all required Construction Documents and for providing comments/recommendations to DPW for the entire Project.

The Selected CA shall monitor all required Permitting [i.e.: Environmental, Utilities, moth-balling et al], the removal and legal disposal of all existing Equipment, Demolished Materials & Structures and, coincident with phasing of the Construction of the new RTI, all utility connections and restoration of telecommunications and various interconnected Building Systems currently employed and newly implemented at Camp Rell.




	QBS Submittal Booklet Requirements:
	1. Go to the DPW Website: www.ct.gov/dpw
2. At the top of the DPW Home Page click on the Publications link.
3. Under the Alphabetical Listings title click on the QBS Submittal Booklet Requirements link.


	Affidavits Submittals:
	The Affidavit Requirements for Formal Contracts shall be determined by information found under the Affidavit’s Button at the top left of the CT DPW home page:  www.ct.gov/dpw .  (Click on “introduction” see chart.  Also click on “General Advice…”)
The Submitter shall provide, in the Qualifications Submission, the “Ethics Affidavit”, if the contract fee is expected to exceed $500,000.

The Consulting Affidavit and Disclosure Affidavit should be provided within 21 days after the notice of selection.

At the time of the Contract execution, the Consultant shall be required to sign the “Contractor/Consultant Certification” if contract fee is equal to or greater than $50,000.

The Contractor/Consultant Certification states that you, your company, and specified other individuals have given no gifts to DPW personnel and other individuals set forth in the Certification.  For the purpose of signing the Certification “the date DPW began planning the subject project or services” is the date noted below.  Pursuant to Connecticut General Statute 4-252(d) any bidder, proposer or person who responded to a request for qualifications for a contract with a value equal to or greater than $50,000 who does not make this certification at the time of the contract execution shall be disqualified.  The noted $50,000 or greater value is based on Executive order #7C dated July 13, 2006.
The most accurate information concerning affidavits and the Contractor / Consultant Certification can be found by going directly to the DPW web page at www.ct.gov/dpw , clicking on the Affidavits link and then carefully reviewing all of the documentation presented (including but not limited to the Introduction link and General Advice for Filling Out Affidavits and Resolutions/Certificates of Authority link.  No forms, other than those posted on the DPW web page, shall be used by a consultant or design/builder.

Questions concerning the affidavits can be directed to the DPW Legal Services Division at 860-713-5680.

	Date DPW Began Planning the Subject Project:
	September 5, 1998


	Qualifications 

Based Selection

(QBS):
	The Qualification Based Selection process is based on comparing and evaluating weighted criteria of qualifications and performance of Firms in relation to work of similar scope and complexity that is required for this specific contract.  Contract award is based first on a selection of the highest qualifications and second on the negotiation of a fair and reasonable fee.  For the screening phase of the this selection the following are the rating point weights for the screening criteria categories:

	
	Criteria Number
	Screening Criteria Categories
	Rating Points

	
	1
	Experience with Work of Similar Size and Scope as 

Required for this Contract
	35

	
	2
	Organizational / Team Structure
	30

	
	3
	Past Performance Record
	20

	
	4
	Partnering Experience
	15

	
	
	Points per Interview Panel Member Points
	100


	Qualification Submittal Deadline and Location:


	Deadline for the receipt of the QBS Submittal Booklets is:
3 p.m., Wednesday, April 11, 2006
Above Deadline to be inserted by the QBS Unit.
State Office Building

Department of Public Works

Room 261

165 Capitol Avenue

Hartford, Connecticut 06106
Note:  
Failure to the submit properly formatted QBS Submittal Booklets with all of the required contents including the affidavits and Certificate of Authority, by the designated deadline and location will result in the Firm’s submittal being deemed deficient for consideration for this Contract.


	RFQ Contacts:
	For General QBS Requirements:
	
	For this QBS Contract:

	
	DPW QBS Unit Supervisor
	or
	DPW Project Manager

	
	Lee A. Rowley, PE

Room 261

165, Capitol Avenue

Hartford, Connecticut 06106
	
	Michael Rice
Room 460
165 Capitol Avenue

Hartford, Connecticut 06106

	
	Fax:
	860 713-7272
	
	

	
	Email:
	lee.rowley@ct.gov
	
	

	
	Note:

Responses to requests for more specific contract information than is contained in this Advertisement shall be limited information that is available to all Firms and that is necessary to complete this QBS process.

All requests for more specific contract information must be sent in writing (email acceptable).
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