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Bureau of Design & Construction 
Department of Public Works 

State of Connecticut 
165 Capitol Avenue 
Hartford, CT 06106 

 

CMR Services Selection 
Request for Qualifications (RFQ) 

Web Advertisement 
 

Adv. No.: BI-RT-837-CMR Web Advertisement Date: January 12, 2011 
 

Selection Type: Major Capitol Project CMR Services Selection Request for Qualifications 
 

General Statement: In accordance with the requirements of CGS §4b-103 the Bureau of Design & Construction 
Department of Public Works, State of Connecticut, advertises for Requests for Qualifications for 
the Major Capital Project Consultant Services for a Construction Manager at-Risk (CMR) project 
delivery contract for the Designated Services below. 
 

 

Project Delivery 
Method: 

Construction Manager At Risk (CMR)* - Guaranteed Maximum Price (GMP): A Construction 
Manager at Risk shall be selected to publically bid the project elements and enter into a GMP 
contract with the State.  After consultation with and approval by the commissioner, the CMR 
shall award subcontracts to responsible qualified subcontractors submitting the lowest bids to 
build the Project. 
 

*Construction Manager at Risk (CMR) reviews and participates in design and the production 
of the construction documents with Owner and Architect.  The CMR solicits trade bids on behalf 
of the Owner from trade subcontractors on a competitive basis. The CMR shall agree upon a 
Guaranteed Maximum Price to perform the work identified in the Bid Documents and enters into 
contracts with these trade subcontractors to perform their trade work. 
 
Important Note: Projects that a firm has completed as “General Contractor” or a “Construction 
Manager as Agent” (i.e. Projects where the firm did not enter into contracts with these trade 
subcontractors to perform their trade work) shall not qualify as acceptable CMR Project 
Experience for this Selection. 
 

 

Contract Number: BI-RT-837-CMR 
 

Contract/Project Title: Additions and Renovations to Eli Whitney State Technical High School 
 

Project Location(s): 71 Jones Road, Hamden CT 
 

Estimated  
Cost of the Work: 

$70,000,000.00 
 

Construction Phase: 1260 Calendar Days (From Construction Start Date to Substantial Completion Date.) 
 

User Agency Name: Connecticut State Department of Education 
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Project Description: This Project’s Scope of Work shall include, but not be limited to, the following: 
 
1. Construction consists of the following (approx.): 

1.1 new construction of 91,300 gross square feet; 
1.2 renovation of 140,000 gross square feet; 
1.3 demolition of 35,000 gross square feet:  
 

2. The new building is to be constructed of materials that include, but are not limited to, the 
following: 
2.1 The structure will consist of concrete foundations, steel columns, beams and 

girders, and elevated concrete slabs on metal deck; 
2.2 Exterior wall construction will consist of masonry and metal wall panels.  

Fenestration will consist of aluminum framed entrances and storefronts, curtain 
walls, and windows; 

2.3 Membrane roof construction; 
2.4 Interior finishes include CMU, brick, ceramic tile, and gypsum board; 
2.5 Floor coverings include VCT, ceramic tile, carpet, wood, terrazzo tiles, and 

resinous flooring; 
2.6 Ceilings include acoustic panel, gypsum board and suspended wood; 
2.7 New HVAC, plumbing, fire protection, electrical and security systems. 
 

3. This School Project does not exceed the Threshold limits as defined by the Connecticut 
General Statutes. 

 
4. This School Project will be continuously occupied by the Students, Faculty, and 

Administrative Staff, during demolition, renovations, and construction requiring careful 
coordination with School staff to insure minimal disruption to the occupants and to maintain 
safety and security at all times. 

 
5. The existing building will require hazardous material abatement that must be coordinated 

with the Agency’s use of the facility. 
 
6. The Project will be constructed in nine (9) Phases requiring multiple relocations of the 

School’s Students, Faculty, and Administrative Staff. The completion and duration of each 
phase must be coordinated with the School’s academic calendar.  

 
7. Site development includes the construction of new athletic fields complete with irrigation 

systems and a new garage building. 
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Designated Scope of 
CMR Services: 

The Scope of CMR Services required for this Project shall be the 
Preconstruction Phase (100% Construction Document Phase and Bid Phase), 
and the Construction Phase that may include, but are not limited to, the 
following: 
 
1. Preconstruction Phase Scope of Services: 

1.1 Summary of Examples of each Preconstruction Phase Services: 
CMR Design Phase Services may include but are not limited to the following: 

.1 Constructability Reviews; 

.2 Blasting and Pile Driving Report; 

.3 Site Logistics Plan; 

.4 Building Excavation Plan. 

.5 Schedule and Phasing Coordination; 

.6 Cost Control Management; 

.7 Construction Documents Conversion Into Subcontractor Bid Packages: 
 

1.2 Summary of Examples of Bid Phase Services: 
.1 Develop the Master Project Schedule; 
.2 Bid to DAS Prequalified Subcontractors for each Bid Package; 
.3 Advertise Bids; 
.4 Issue Subcontractor Bid Packages; 
.5 Conduct Preconstruction Conference(s) and Site Visit(s); 
.6 Process All Addenda; 
.7 Receive Bids from Subcontractors and conduct public bid opening; 
.8 Issue a Guaranteed Maximum Price (GMP); 
.9 Execute Subcontractor Agreements; 

 
2. Construction Phase Scope Services: 

2.1 Summary of Examples of Construction Phase Services: 
CMR Construction Phase Services may include but are not limited to the following: 
.1 Comply with General Conditions - CMR; 
.2 Comply with General Requirements - CMR; 
.3 Conduct Pre-construction Conference; 
.4 Periodic update the Master CPM Schedule; 
.5 Monthly update of Schedule of values; 
.6 Review and Prepare Monthly Progress Payment Requests; 
.7 Periodic Update of Project Cash Flow Projections; 
.8 Act as the Project’s Prime Liaison; 
.9 Coordinate subcontractors’ Requests for Information (RFI’s) and A/E 

RFI Responses; 
.10 Coordinate all change requests and responses; 
.11 Coordinate All Types of Submittals; 
.12 Coordinate All Types of Testing and Inspections; 
.13 Coordinate Sub-contractors; 
.15 Coordinate Sub-contractor’s participation in Commissioning (Cx); 
.16 Provide construction trailers, storage, equipment, barriers, and etc.; 
.17 Provide all Necessary On-site Construction Management Personnel; 
.18 Coordinate Substantial Completion and Turn Over 
.19 Closeout Project.  
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Affidavits Submittals: The Affidavit Requirements for Formal Contracts shall be determined by information found under 
the Affidavit’s Button at the top left of the CT DPW home page: www.ct.gov/dpw.  (Click on 
“introduction” see chart.  Also click on “General Advice…”). 
 
 The Submitter shall provide, in the Qualifications Submission, the “Ethics Affidavit”, if the 

contract fee is expected to exceed $500,000. 
 The Consulting Affidavit and Disclosure Affidavit should be provided within 21 days after the 

notice of selection. 
 At the time of the Contract execution, the Consultant shall be required to sign the “Gift and 

Campaign Contribution Certification” if contract fee is equal to or greater than $50,000. The 
Gift and Campaign Contribution Certification states that you, your company, and specified 
other individuals have given no gifts to DPW personnel and other individuals set forth in the 
Certification.  For the purpose of signing the Certification “the date DPW began planning the 
subject project or services” is the date noted below.  Pursuant to Connecticut General 
Statute 4-252(d) any bidder, proposer or person who responded to a request for 
qualifications for a contract with a value equal to or greater than $50,000 who does not make 
this certification at the time of the contract execution shall be disqualified.  The noted 
$50,000 or greater value is based on Executive order #7C dated July 13, 2006. 

 The most accurate information concerning affidavits and the Gift and Campaign Contribution 
Certification can be found by going directly to the DPW web page at www.ct.gov/dpw, 
licking on the Affidavits link and then carefully reviewing all of the documentation presented 
(including but not limited to the Introduction link and General Advice for Filling Out Affidavits 
and Resolutions/Certificates of Authority link.  No forms, other than those posted on the DPW 
web page, shall be used by a consultant or design/builder. 

 With regard to a State contract as defined in P.A. 07-1 having a value in a calendar year of 
$50,000 or more or a combination or series of such agreements or contracts having a value 
of $100,000 or more, the authorized signatory to this submission in response to the State’s 
solicitation expressly acknowledges receipt of the State Elections Enforcement 
Commission’s notice advising prospective state contractors of state campaign contribution 
and solicitation  prohibitions, and will inform its principals of the contents of the notice.  (See, 
SEEC Form 11 is available on the State Elections Enforcement Commission Website at 
www.ct.gov/seec and clicking in their ‘Forms” link). 

 
Questions concerning the affidavits can be directed to the DPW Legal Services Division 
at 860-713-5680. 
 

 

Date DPW Began 
Planning This Project: 

November 6, 2002 

 

CMR QBS Submittal 
Booklet Requirements: 

To access the CMR QBS Submittal Booklet Requirements for this Project: 
 
1. Go to the DPW Website: www.ct.gov/dpw; 
2. At the left hand side of the DPW Home Page click on the Publications link. 
3. Under the Alphabetical Listings or the Design and Construction title, then click on the 

CMR - QBS Submittal Booklet Requirements link. 
 

 

CMR QBS Screening 
Shortlist 

Questionnaire: 

To access the CMR QBS Screening Shortlist Questionnaire for this Project: 
 
1. Go to the DPW Website: www.ct.gov/dpw; 
2. Under Requests For Qualifications click on the Construction Manager at Risk link; 
3. Under the Construction Manager at Risk, Open Requests for Qualifications (RFQs) 

locate the Contract Number for this Project click on the CMR - QBS Screening Shortlist 
Questionnaire link to obtain the CMR QBS Screening Shortlist Screening Questionnaire for 
this Project. 

 
 

http://www.ct.gov/dpw
http://www.ct.gov/dpw
http://www.ct.gov/seec
http://www.ct.gov/dpw
http://www.ct.gov/dpw
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CMR QBS Email 
Registration: 

To access the CMR - QBS Email Registration for this Project: 
 
1. Go to the DPW Website: www.ct.gov/dpw; 
2. At the left hand side of the DPW Home Page click on the Forms link. 
3. Under the Alphabetical Listings or the Design and Construction title, then click on the 

CMR - QBS Email Registration link. 
 

 

The CMR Screening Criteria Categories for this project are as follows: 

Criteria 
Number 

Construction Manager at Risk Screening Criteria Categories 
Rating 
Points 

1 
Experience with Work of Similar Size and Scope as  

Required for this Contract 
35 

2 Organizational / Team Structure 30 
3 Past Performance Data 20 
4 Partnering Experience 15 

 Points per Interview Panel Member Points 100 

Qualifications Based 
(QBS)CMR Screening 

Shortlist 
Requirements: 

 
Note: The QBS CMR Screening Shortlist and CMR Selection for this Project shall be conducted  
in accordance with requirements stated in the CMR GMP Best Value Selection Procedure 
Manual: 

1. Go to the DPW Website: www.ct.gov/dpw; 
2. At the top of the DPW Home Page click on the Publications link; 
3. Under the Alphabetical Listings title, click on the CMR GMP Best Value Selection  

Procedure Manual link. 
 

 

Qualification Submittal 
Deadline and Location: 

Deadline for the receipt of the QBS Submittal Booklets is: 
3 p.m., February, 08, 2011. 
 
State Office Building 
Department of Public Works 
Room 261 
165 Capitol Avenue 
Hartford, Connecticut 06106 
 
IMPORTANT NOTE: 
Failure to the submit properly formatted QBS Submittal Booklets with all of the required contents 
including the affidavits and Certificate of Authority, by the designated deadline and location will 
result in the Firm’s submittal being deemed deficient for consideration for this Contract. 
 

 

http://www.ct.gov/dpw
http://www.ct.gov/dpw
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For General CMR QBS Requirements:  For this CMR Services Contract: 
DPW QBS Selection Unit: OR DPW Project Manager 
Randy Daigle, Project Manager 
Room 261 
165, Capitol Avenue 
Hartford, Connecticut 06106 

Natalina Raimondi, Project Manager 
Room 460 
165 Capitol Avenue 
Hartford, Connecticut 06106 

Email: randy.daigle@ct.gov 

 

Email: natalina.raimondi@ct.gov 

RFQ Contacts: 

IMPORTANT NOTE: 
Responses to requests for more specific contract information than is contained in this 
Advertisement shall be limited information that is available to all Firms and that is necessary to 
complete this CMR QBS process. 
 
All requests for more specific contract information must be sent in writing (email 
acceptable). 

 
END 
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