	ADDENDUM NO. 1 
	DATE OF ADDENDUM:  September 29, 2008


Design-Build

Regional Training Institute
For

Connecticut Army National Guard

Niantic, Connecticut
BI-Q-588-DB

	Original Proposal Due Date / Time
	October 29, 2008 
	1:00 P.M.

	
	

	Revised Proposal Due Date / Time:
	November 12, 2008
	1:00 P.M.


The following clarifications are applicable to the project referenced above:
	PREVIOUS ADDENDUMS: NONE


	Item No. 1
	The Key Milestone Schedule revised Key Milestone Schedule Proposal Due and Date is revised.

	
	2.5 Proposal Due and Date, Section 2.0 Key Milestone Schedule from D-B RFP Volume 1, Section 00 24 19.1, Project Scope, Proposal Submittal Requirements, Evaluation, And Selection Procedures is revised as shown in red text below. (Also, see Item 2 below for other revised dates.)

	
	Description

	
	DELETE: 
	October 29, 2008, 1:00 P.M.

	
	SUBSTITUTE:
	November 12, 2008, 1:00 P.M.


	Item No. 2:
	The Key Milestone Schedule revised dates are shown in red text below.

	
	Description

	
	DELETE:
	2.0 Proposed Key Milestone Schedule from D-B RFP Volume 1, Section 00 24 19.1, Project Scope, Proposal Submittal Requirements, Evaluation, And Selection Procedures.

	
	SUBSTITUTE:
	2.0 Revised Key Milestone Schedule (table as shown below), from, D-B RFP Volume 1, Section 00 24 19.1, Project Scope, Proposal Submittal Requirements, Evaluation, And Selection Procedures.


Note: PM and Criteria Architect must insert project specific information indicated as blue text below double right click on the shaded form field box and insert required information. Insert the RFP Date below that corresponds to the date the RFP was officially available for pick-up by shortlisted proposers as stated in the RPF Notification Letter 148.

	Item
	Revised Key Milestone Schedule
	Date

	2.1.
	Request for Proposals (RFP) Release Date to Shortlisted Proposers:
	8/20/2008

	2.2
	Pre-Proposal Meeting at Camp Rell, Nett Hall Date :
	9/17/2008 

930 AM

	2.3
	Last Date to Submit Questions Regarding RFP:
	9/26/2008

	2.4
	Last Date to Issue RFP Addendum:
	10/17/2008

	2.5
	Proposal Due Date and Time:
	11/12/2008,
 1:00 PM

	2.6
	QBS D-B Screening Shortlist Panel RFP Compliance Review of the  Qualitative Criteria Components of the Proposal:
	12/03/2008

	2.7
	D-B Interview Invitation Letter:
	12/09/2008

	2.8
	D-B Interview/Selection Panel Members Receive Qualitative Criteria Components of the Proposal for review:
	12/10/2008

	2.9
	D-B Interview/Selection Panel, PM, and Criteria Architect Meeting to Review Qualitative Criteria Components of the Proposal:
	12/18/2008

	2.10
	D-B Interview/Selection Panel Interview and Evaluation of the Qualitative Criteria Components Proposal:
	1/06/2009

	2.11
	Public Opening of Sealed Total Cost Proposal Components of the Proposal:
	1/07/2009

	2.12
	D-B Interview/Selection Panel RFP Compliance Review of Sealed Total Cost Components of the Proposal for Compliance and Final Proposal Rating :
	1/09/2009

	2.13
	Proposer Notification:
	TBD

	2.14
	Award of DB Agreement:
	TBD

	2.15
	Notice to Proceed Design/Construction:
	TBD

	2.16
	Design/Construction Start Date:
	TBD

	2.17
	Substantial Completion Date:
	TBD


	
	Mike Rice - Project Manager 
Room 460
165, Capitol Avenue

Hartford, Connecticut 
860-713-5637

	

	End of Addendum No. 1

	

	CC: David Busanet, DPW Procurement Manager
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