


 
 
 

FARNHAM HALL RENOVATIONS 
Southern Connecticut State University 

New Haven, Connecticut 
PROJECT:  CF-RS–262–Phase 2 

 
 
BID OPENING 1:00 P.M. March 3, 2010 
ADDENDUM NUMBER TWO DATE OF ADDENDUM February 24, 2010 
 
The following clarifications are applicable to drawings and specifications for the project 
referenced above. 
 
GENERAL 
 
Item 1 
Clarification:  The requirements of Section 01 12 16 C. 1, Part 1 is to have the Submittal, 
Review, Ordering, Delivery and Storage of all materials to be used on the individual 
activity intended to be accomplished in the Summer of 2010.  Items 1.1, 1.2 and 1.3 are 
separate individual tasks and will be reviewed for Part 1 on an individual basis.  
 
DRAWINGS 
 
Item 2 
Drawing G-2, Detail 3: 
Delete Note:  “Phase one work includes window wall system on floors 2 through 6.”  
 
 

End of Addendum Number Two 
 

 
 
      Barbara Bergeron, Associate Fiscal Administrative Officer 
    Department of Public Works 
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FARNHAM HALL RENOVATIONS 
Southern Connecticut State University 

New Haven, Connecticut 
PROJECT:  CF-RS–262–Phase 2 

 
 
BID OPENING 1:00 P.M. March 3, 2010 
ADDENDUM NUMBER ONE DATE OF ADDENDUM February 23, 2010 
 
The following clarifications are applicable to drawings and specifications for the project 
referenced above. 
 
GENERAL 
 
Item 1 
The dates for 24/7 access to the premises during Summer Recess of 2011 are May 31, 
2011 to August 15, 2011. 
 
DRAWINGS 
 
Item 2 
Drawing AD-100 & AD-101: 
Replace Note 1 with the following: 
VAT throughout has been removed by Agency.  Remove carpet throughout, clean and 
prep floor to receive new finish.  Remove existing glued on ceiling tiles throughout, see 
note 2. (Remove existing light fixtures and all surface wiring to facilitate demolition of 
tile.) 
 
Item 3 
Drawing A-300: 
Change room numbers in detail 1 to: Men B09 and Women B10 
 
Item 4 
Drawing A-403: 
Add the following to note just above title block: Attach existing handrail to new frame.  
Provide Hardware set 3 at doors.  Doors shall be 7’-0” high with glass transom above. 
 
Item 5 
Drawing A502, Detail A: 
Delete reference to detail 5 / A-502 
 
Item 6 
Drawing A801, Door Schedule: 
Change frame type for B14B from “ALF-19” to ALF-10 
 
Item 7 
Drawing A803: 
Change Floor Material for 155 - Game Room from “VCT” to CARPET / VCT 
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Item 8 
Drawing A-901: 
Change sign schedule sing no. at door 106A from “ B”  to A 
Change sign schedule sign no. at door B09 from: “C” to D 
Change sign schedule sign no. at door B10 from: “D” to C 
 
Item 9 
Drawing S-101, General Notes, D. Structural Steel: 
Add the following to notes:  7. Provide continuous galvanized steel angle, L8 x 8 x 1/2 (LLH) 
below veneer system around entire building at base of new facade as shown in details 1 
& 6 on A504, Attach to backup with 1/2" diameter threaded anchors set in adhesive at 36" 
on center. Provide 5/8" diameter hole in angle 6" from bottom horizontal leg. 
 
Item 10 
Drawing S-301, Detail 5: 
Change first sentence to read:  "1/4" bent plate continuous across top of window head and 
down each side - verify length in field. 
 
Item 11 
Drawing FP-01: 
Replace the Fire Protection General Notes with the following: 
 

1. These drawings are diagrammatic in nature. The contractor is responsible for 
providing a complete system for full building coverage. Additional heads and piping 
may be required to accommodate existing conditions such as soffits, ductwork, 
structure, lights, etc. 

2. The installation of the sprinkler system shall be based on light hazard .10 gpm/sq ft. 

3. The intent of project is to conceal as much sprinkler pipe as possible. Coordinate pipe 
layout with all trades. 

4. The contractor shall perform a flow test witnessed by the local fire marshal. The 
contractor shall use flow data from this test for his/her hydraulic calculations. 

5. Provide an outside hose stream allowance as required by NFPA 13-2002 when 
performing hydraulic calculations. 

6. All pipe sizes shown on the fire protection drawings are adequately sized for the new 
sprinkler system. These pipe sizes shown are subject to change upon the completion 
of the fire protection contractor's hydraulic calculations. 

7. Provide complete sprinkler installation in conformance with NFPA 13-2002, local, 
state, and federal codes, and requirements. 

8. Contractor shall make provisions for draining the entire system as per NFPA 13-2002. 

9. Sprinkler layout shop drawings and hydraulic calculations are to be submitted as 
described in the specifications. 

10. Coordinate fire protection installation with work of other trades. 
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11. Sprinkler shop drawings shall be submitted to and approved by the local fire marshal 
prior to installation. 

12. Coordinate sprinkler work with existing and new lights, diffusers and ductwork. 

13. Provide swing joint assembly where sprinkler piping crosses building expansion 
joints. 

14. Provide hangers, supports, and seismic bracing as required to under chapter 3 of nfpa 
13-2002.  

15. Sidewall sprinklers shall be where permitted by code. Contractor shall verify 
application with AHJ. 

16. All piping shown shall be located above ceiling or in soffit space unless noted 
otherwise or if the room has no ceiling. 

17. All existing main and branch piping shall be maintained where possible. The 
contractor shall relocate existing branch piping as required (raising and/or lowering of 
piping) to accommodate new sprinkler layout in area as shown. The minimum size of 
the branch piping serving two sprinklers shall be 1". 

18. Demolition of piping shall include removal of all hangers and supports. Patch ceiling 
after removal of hangers. 

 
Item 12 
Drawing E0.2, Light fixture Schedule: 
Change Description of “B2” from “surface “ to 3” Pendant  
Change Description of “XP1” from “Lighitolier #LGN1RCAFD2-PK1T-12K” to Signtex Crystal 
Accessible CAE-NB-1-R-M-BA-NA-TW-W and Provide photo luminescent exit sign on or 
next to door as directed by architect Signtex Emergence Accessible Exit, self luminous 
Sign EAE-20-1-R-B-ASH 
 
 
SPECIFICATIONS 
 
Item 13 
Section 01 14 16 Part B.2: 
Insert the following after “temporally obscure” in the last sentence of the paragraph: with 
Windocoat 4880 (blue) Strippable Coatings as manufactured by General Chemical 
Corp. 1-866-623-5600. 
 
Item 14 
Section 04 25 00 Part 2.05: 
Add the following paragraph to 2.05:  C. Install backer rod for small gaps and or rigid 
insulation to bridge large gaps between the existing brick and concrete columns 
providing lateral support to membrane system to meet manufactures requirements for 
spanning of material. 
 
Item 15 
Section 04 25 00 Part 2.06 B: 
Change the following: “36” horizontally” to 16” horizontally 
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Item 16 
Section 08 41 13, Part 2.04 A: 
Replace item A with the following: 3 ½” top and vertical rails, 6 ½” midrail, 10 “ baserail 
 
Item 17 
Section 08 51 13, Part 2.2 A 6 a: 
Replace item 6 a with the following: Insulated glazed low e#2 surface with argon Cardinal 
366 or Solarban 70XL solar control low e glass. Glass shall match curtain wall glass. 
 
Item 18 
Section 08 80 00, Part 2.02 B: 
Change item B as follows: Insulating glass: Exterior – Solarban 70 XL by PPG Inc. or equal 
 
Item 19 
Section 08 80 00, Part 2.02 B1: 
Change item B1 as follows: Replace “White Laminated” with opaque PVB inner layer (color 
selected by Architect.)  Delete the word “clear” after “outer glass shall be” 
 
Item 20 
Section 10 11 00: 
Delete White Boards from specification section: 1.01 A, & 2.02 
 
Item 21 
Section 10 14 00 Part 2.03 A: 
Change letter size and type from: “5”” to 6” & 9” 
Change letter type from: “Helvetica”” to cochin 
 
Item 22 
Section 10 28 00 Part 3.06 B.2: 
Change Janitors room number from: “B07” to B06 
 
Item 23 
Section 31 20 00 Part 3.10 Soil Fill item B.2: 
Modify paragraph B2 removing the following: "As per section 6.1 of the geotechnical report," 
and start the paragraph with "There shall be at least 16"...." and remove the following:”The 
compacted structural fill shall conform to Section 6.0 of the geotechnical report”  
 
 
SUBSTITUTION REQUESTS 
 
Item 24 
Johns Manville requested JM PVC 60 roofing be listed as and approved equal to Adhered 
Thermoplastic Roofing System in Section 07 54 00 - Part 2. 
Action 
Denied – Request not submitted on Specified Substation Form 
 
Item 25 
Norton Industries Incorporated requested Architectural Surfaces Inc. Woodgrill No. I 5-48 be 
listed as approved equal to Liner Wood Ceilings Section 09 54 20 - 2.02 A through F. 
Action 
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Approved as Noted – System must meet all criteria in Sections 2.02 A through F and 
include clip’s as specified in paragraph 2.02 C. 
 
Item 26 
DAL Associates requested USI SunControl Shade System customized to design intent be 
listed as approved equal to Extruded Aluminum Sunshade Section 10 71 00 - C/S sunshade 
system item 2.01 A. 
Action 
Approved as Noted – System must meet all criteria as detailed on drawings and in 
Specification Section 10 71 00. 
 
 
RFI’S 
 
Item 27 
“Section 084113 2.04B calls for the aluminum doors to have a 6 ½” baserail.  Drawing A-802 
shows a 10” baserail and a 6” midrail.  Which is correct?” 
Answer 
10” baserail and 6” midrail, clarified in addenda above. 
Item 28 
“Should ALF-19 shown on the door schedule at door B14B be frame type ALF-10?” 
Answer 
Yes, clarified in addenda above. 
Item 29 
“088000 2.02B makes reference to solargray tinted glass/B1 states both lites to be clear.  Is 
glass clear or gray tinted?” 
Answer 
Glass type changed, clarified in addenda above. 
Item 30 
“088000 2.02B makes reference to Solargate 555 by PPG.  This does not exist; should this read 
Sungate 500?” 
Answer 
Glass type changed, clarified in addenda above. 
Item 31 
“Note on drawing A-403 states replace (2) 9’x9’ stair doors and sidelites: 
 A. Are these to be in the base bid or alternate like the windows on this drawing? 
 B. Are these openings shown on elevation 1/A-402 between column lines 3-4 and 9-10? 
 C. What hardware set is required for these doors? 

D. Are these doors to be full height 9’ high per the elevation or 7’ high with a transom to 
match elevations shown on A-802?” 

Answer 
A. Alternate 
B. Yes 
C. Hardware set 3, clarified in addenda above. 
D. 7’ high, clarified in addenda above. 

Item 32 
“Section 01 14 16 – B.2 infers that the use of full height scaffolding is prohibited.  Please confirm 
that all exterior façade work must be performed without the use of any scaffolding systems 
regardless of height?” 
Answer 
Full height scaffolding is prohibited.  Other temporary support systems or entrance way 
protection scaffolding is allowed. 
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Item 33 
“Is swing staging an acceptable option for completing the exterior façade work?” 
Answer 
Yes 
Item 34 
“Section 01 14 16 – B.2 states that ‘Dormitory room windows shall be temporary obscured 
during construction work on that portion of the building.’  Please provide what product should be 
used to “temporary obscured” the dormitory windows during construction.” 
Answer 
Windocoat 4880 (blue) by Strippable Coatings, clarified in addenda above. 
Item 35 
“Is it required to provide any temporary measure to prohibit public access to the basement level 
during the school semester?” 
Answer 
There is presently no public access to the basement.  The doors are locked and the 
elevator requires key access to go to the basement level.  This restriction of access shall 
be maintained by the General Contractor until the conclusion of the project. 
Item 36 
“The Contract Documents reference asbestos abatement work that will be removed by the 
agency.  At the Pre-Bid it was stated that all asbestos abatement work was already been 
removed.  Please confirm that this statement is true.” 
Answer 
Abatement of floor tile has been completed by the State.  Demolition notes on drawings 
have been clarified in addenda above. 
Item 37 
“All work completed in Phase 1 shall provide a warranty from the project substantial completion 
of August 15, 2011 and not August 15, 2010.  Please confirm.” 
Answer 
Correct 
Item 38 
“In section 01 12 16 – Item C.1 states all work in part 1 needs to be complete before May 24, 
2010.  In order to properly schedule procurement activities it is essential in knowing how much 
time the General Contractors will have to procure materials.  In the Pre-Bid it was stated that the 
General Contractors shall figure a maximum of sixty (60) calendar days from March 3, 2010 to 
receive a notice to proceed from the agency.  Please confirm.” 
Answer 
Correct 
Item 39 
“Drawing A-100 & 2/A-300 indicate that the Janitors closet is room B06.  Specification section 
10 28 00 Part 3.06 indicates the designation as B07.  Please clarify which room numbers are 
correct.” 
Answer 
B06, clarified in addenda above. 
Item 40 
“Drawing A-100 references the Men’s room as B09 and the women’s room as B10.  Detail 1/A3-
100 indicates the Men’s room as B05.1 and the women’s room B05.2.  Please clarify which 
drawing has the correct room designation.” 
Answer 
B09 and B10, clarified in addenda above. 
Item 41 
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“On drawing A-901 room 106A on the sign schedule is indicated as a ‘sign no. B with a size 6” x 
6”, however detail 2/A-901 sign type B is shown as a 4.5” x 4.5”.  Please advise as to which 
dimensions are correct.” 
Answer 
106A is type A sign, clarified in addenda above 
Item 42 
“Drawing A-901 on the sign schedule indicates that the contents for room B10 sign no. D should 
read ‘women’.  According to detail 2/A-901 it should say ‘Men’, please confirm.” 
Answer 
B09 is D and B10 is C, clarified in addenda above. 
Item 43 
“Specification section 10 14 00 call for an 18” x 18” Dedication Plaque however the sign 
schedule on A-901 indicates the dedication plaque is existing and shall be relocated.  Please 
clarify if a new dedication plaque is required.” 
Answer 
Existing plaque is relocated and a new plaque is also specified. 
Item 44 
“On Drawing FP-0.1 it appears that the Fire Protection General Notes #2, #15 and possibly #3 
are missing.  Please provide complete notes for review.” 
Answer 
Complete set of notes provided in addenda above. 
Item 45 
“At the Pre-Bid it was mentioned that Southern Connecticut State University holds the Special 
Olympics on campus.  During this timeframe can any construction activities take place on the 
project?  Additionally, what are the dates when these activities will take place on campus?” 
Answer 
Events such as the Special Olympics will take place in other areas of the campus but will 
not affect the work activities of this project. 
Item 46 
“Please provide manufacturer information for the roadway unit pavers at the drive at Wilkinson 
Hall.” 
Answer 
Manufacturer: Boston Colonial Pavers, Style: Traditional paver, Color: Autumn Blend.  
See specification for submittal requirements. 
Item 47 
“Can the drive way adjacent to Wilkinson Hall be temporarily shut down during the removal and 
reinstallation of the pavers in the summer session?” 
Answer 
Yes 
Item 48 
“Drawing A-404 detail G proposes an ‘object’ to be extended to the face of the proposed metal 
panel system.  Please advise as to what needs to be extended.” 
Answer 
Sprinkler Drain Pipe 
Item 49 
“Are the Code Blue phones an Owner purchase item?  If not, please provide approved 
manufacturer and model.” 
Answer 
Yes, They are owner supplied items. 
Item 50 
“Please confirm that new down spouts from the front entry canopy drain into the new 6” PVC 
under the front patio.” 
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Answer 
Yes, the downspouts from the canopy connect to the new PVC pipe under the patio as 
shown on L-3 and eventually tie in the existing storm line at New Cleanout #2. 
Item 51 
“Detail 3/A-901 indicates 6” & 9” high die-cast aluminum letters and specification section 10 14 
00 Part 2.03 – A, indicates 5” high die-cast aluminum letters.  Please confirm which sizes are 
correct.” 
Answer 
Detail 3/A-901 is correct, clarified in addenda above. 
Item 52 
“Please provide a structural detail which corresponds to B/A-502, or confirm 3/S-203 is the 
matching detail.  This clarification is needed to determine if the new concrete slab continues 
underneath the new curtain wall.” 
Answer 
New Patio slab does not go under curtain wall at Lounge / Patio on front of building. 
Item 53 
“Detail 5/L-11 states ‘mill existing pavement if/as required’.  Please advise the depth of the 
existing paver and bituminous pavement assembly.  Additionally, what is the current change in 
elevation from the existing pavers to the granite curb?” 
Answer 
As noted, detail 5/L-11 of the original paver installation detail from the Wilkinson Hall 
project is included to show the extent of the area involved.  The milling note in question 
and all shaded text is from the original detail and included for reference.  Milling is not 
anticipated provided this contractor can remove the pavers and install new on a new tack 
coat over the existing bituminous base.  Existing and new pavers are flush with existing 
granite curb. 
Item 54 
“On Drawing A-801 head details ‘H-1’ and ‘H-6’ show steel lintels to be used.  Structural drawing 
S-401 references a lintel schedule for steel lintels and reinforced masonry lintels.  Can the 
General Contractor use either of the lintel schedules at head details ‘H-1’ and ‘H-6”?” 
Answer 
Steel shall be used in existing openings and it is the general contractors choise in new 
CMU walls. 
Item 55 
“Specification Section 10 11 00 references marker boards but they are not shown on the 
Contract Drawings.  Please confirm if these are required.” 
Answer 
No marker boards, clarified in addenda above. 
Item 56 
“In regards to the project duration of 455 days: 

Given the lateness in the year of the bid date (March 3) and the restrictions of this 
project, we are of the firm belief that 455 days to complete the project is no longer reasonable.  
Upon final award, after the submittal process and the procurement of materials the G. C. will 
have lost a significant portion of the summer 2010 that was necessary to complete work that 
can only be done while the dorm is not in use.  This would leave the majority of work that could 
be completed during the following Summer 2011.  It appears to be grossly unreasonable, if not 
impossible, to complete the work in the in the short duration with the “restrictions” xxxx.  Will the 
schedule duration be increased?  In lieu of altering the schedule, can we be offered some relief 
in terms of allowing the work on the exterior and the interior to be done while the dorm is in use? 

*It was also noted during the pre-bid meeting that excessive noise or hammer drilling 
could only be preformed off hours, which makes it further difficult if not impossible to complete 
any work on the exterior during dorm occupancy.” 
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Answer 
The schedule duration shall remain as stated.  Additional information have been included 
for work during summer of 2011, clarified in addenda above 
Item 57 
“Spec 09 68 11 carpet tile calls for 2 carpets. Drawing A-101 and A-102 do not indicate which 
carpet is being used in the carpeted areas.  Please clarify.” 
Answer 
Section 09 68 11 - 2.01 B states “provide one of the following”. 
Item 58 
“Drawing A-102 shows 2 separate areas of vct outside of lounge 231.  This area is outside of 
the building.  Please clarify.” 
Answer 
There is a strip of VCT at the curtain wall perimeter of the room see detail 4 /A-503. 
Item 59 
“A-803 finish schedule calls for vct in game room 115.  Drawing A-101 shows both carpet and 
vct.  Which drawing is correct?” 
Answer 
A-101 is correct.  Schedule on A-803 is clarified in addenda above. 
Item 60 
“On drawing A-401 the cut section at the new mechanical louver references Detail 10/A-505, 
however the detail only shows what occurs at the window.  Is the intent to install a No. 3 
fiberglass surround as intended on the elevation drawing or to be similar to detail 9/A-503?  
Please clarify.” 
Answer 
The cut mark for detail 10/A-505 is offset to the window above and the detail is shown 
correctly.  A number 1 surround goes at each window with louvers below. 
Item 61 
“Specifications section 31 20 00 3.10 B.2 references the Geotechnical Report.  Please provide 
the referenced report for review.” 
Answer 
There is no report, clarified in addenda above. 
Item 62 
“Specification section 05 20 00 310B.2 states to use DeVoe product for priming steel sections, 
however, specification section 09 90 00 lists Benjamin Moore, Sherwin Williams and Pittsburg 
Paints as approved manufactures.  Please clarify if it is acceptable to use primer and paint 
manufactured by any one of the four listed to avoid possible compatibility issues with different 
primer/paint manufactures?” 
Answer 
The paint product used for priming steel shall be compatible with the specified paint 
manufactures listed in Section 09 90 00. 
 
          End of Addendum Number One 

 
         Barbara Bergeron, Associate Fiscal Administrative Officer 

          Department of Public Works 
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INVITATION TO BID 

FOR PROJECTS ESTIMATED TO COST MORE THAN $500,000.00 

ADV. NO.: 10-20                                                  ADV. DATE: January 22, 2010 
 

SEALED BIDS FROM CONTRACTORS WHO HAVE BEEN PREQUALIFIED IN THE DAS 
CLASSIFICATION NOTED BELOW SHALL BE ADDRESSED TO THE DEPARTMENT OF 
PUBLIC WORKS - STATE OF CONNECTICUT FOR:  

Project Title: Farnham Hall Renovations, Southern Connecticut State 
University, Hamden 

Project Number: CF-RS-262 
DAS Classification: Group B – General Building Construction  
Special Requirement: N/A 
Cost Estimate Range: $4,629,646.00 - $5,116,978.00 
Plans & Specs Ready Date: January 27, 2009 
A NON-REFUNDABLE FEE OF  
PER SET IS REQUIRED 

$ 108.00 
Checks should be made payable to “Treasurer, State Of 
Connecticut” and should include the prospective bidder’s 
correct mailing address, telephone and fax numbers of where 
addendum(a) should be submitted.  USE A SEPARATE 
CHECK FOR EACH PROJECT. 

Examination or Purchase of Plans 
& Specs 

at the State Of Connecticut,  Department Of Public Works, 
Plans And Specifications Section, Room No. G-36, 165 
Capitol Avenue, Hartford, CT 06106, during the hours of 7:30 
A.M. to 3:00 P.M.  (Monday-Friday) or by addressing a request 
to the above address.  

Pre-Bid Conference: All prospective bidders are required to attend a MANDATORY 
Pre-Bid Conference.   

Pre-Bid Conference Time To be held at 9:00 AM. 
Pre-Bid Conference Date On February 5, 2010 

Pre-Bid Conference Location At Southern Connecticut State University, 615 Fitch Street, 
Hamden, CT 06517 

Pre-Bid Conference Registration All prospective bidders are required to properly register. Proper 
registration means that the attendee has signed his or her name to 
the official roster and listed the name and address of the 
company he or she represents on the official roster no later than 
the designated start time of the pre-bid conference. No attendee 
will be allowed to register after the advertised start time of the 
pre-bid conference. Bids submitted by contractors who have not 
properly registered and attended the pre-bid conference shall be 
rejected as non-responsive.  

Pre-Bid Conference Contact Robert Sheeley (203) 392-6050 
BID OPENING DATE: March 3, 2010 
Receipt of Bid Package Bids will be received at the State Office Building, 165 Capitol 



 

Avenue, Hartford, CT, 06106 in Room No. G-36 UNTIL 1:00 
P.M. on the date shown above and thereafter publicly opened 
and read aloud in Room No. G-32. 

Bid Results: Bid results are posted on the DPW Website in approximately 
two (2) days after the bid opening date. 

Set-Aside Participation   25%        
Including MBE/WBE  6.25% 
Gift And Campaign Contribution 
Certification 

If awarded the subject contract and the contract has a value of 
$50,000 or more the contractor will be required to sign and 
submit, at the time of contract execution, a Gift And Campaign 
Contribution Certification.  See the DPW home page, 
http://www.ct.gov/dpw, click on Affidavits. For the purposes of 
signing the Certification, the “date DPW began planning” the 
subject project or services is such date noted below.   

Date DPW Began Planning the 
Subject Project: 

August 22, 2005 

Summary and Affidavit Regarding 
State Ethics 

Any one seeking a contract with a value of more than $500,000 
shall provide with their bid an Ethics Affidavit located at CT 
DPW Website (www.ct.gov/dpw). Failure to provide this 
affidavit with the bid proposal shall result in rejection of the bid. 

Bid Security As security, each bid must be accompanied by a CERTIFIED 
CHECK made payable to “Treasurer, State of Connecticut,” 
or the bid must be accompanied by a BID BOND, in the form 
required by the awarding authority and having surety thereto 
such Surety Company or Companies as are authorized to do 
business in this State and/or accepted by the Commissioner of 
the Department of Public Works for an amount not less than 
10% of the bid. 

Bidders are advised that both the DEPARTMENT OF ADMINISTRATIVE SERVICES 
PREQUALIFICATION CERTIFICATE and UPDATE STATEMENT must accompany the bid 
proposal for projects estimated to exceed Five Hundred Thousand Dollars ($500,000.00) (C.G.S. 4b-91 as 
amended). Failure to supply them with the bid will result in rejection of the bid 
Department of Administrative Services (DAS) Contractor Prequalification Program: 
http://www.das.state.ct.us/busopp.asp 
To access Executive Orders:  
http://www.ct.gov/governorrell/cwp/browse.asp?a=1719&bc=0&c=18433 
 
To access the Department of Public Works Web Site: http://www.ct.gov/dpw 
 

Performance and Labor and Material Bonds to be furnished by the bidder awarded the contract shall 
be an amount not less than 100% of the contract price.  

The Commissioner reserves the right to do any of the following without liability, including but 
not limited to: (a) waive technical defects in the bid proposal as he or she deems best for the 
interest of the State; (b) negotiate with a contractor in accordance with Connecticut General 
Statutes Section 4b-91;( c) reject any or all bids; (d) cancel the award or execution of any 
contract prior to the issuance of the “Notice To Proceed;”   and, (e) advertise for new bids. 
 

 

http://www.ct.gov/dpw
http://www.ct.gov/dpw
http://www.das.state.ct.us/busopp.asp
http://www.ct.gov/governorrell/cwp/browse.asp?a=1719&bc=0&c=18433
http://www.ct.gov/dpw


 

Nonresident contractors: At the time of contract signing a certificate from the Commissioner of 
Revenue Services must be provided which evidences that C.G.S. 12-430 for non-resident contractors 
has been met. For details call the Department of Revenue Services at (860) 541-3280, ext. 7. 

 

EXECUTIVE  ORDERS: 

The Contract is subject to the provisions of Executive Order No. Three of Governor 
Thomas J. Meskill, promulgated June 16, 1971, concerning labor employment practices, 
Executive Order No. Seventeen of Governor Thomas J. Meskill, promulgated February 
15, 1973, concerning the listing of employment openings and Executive Order No. 
Sixteen of Governor John G. Rowland promulgated August 4, 1999, concerning violence 
in the workplace, all of which are incorporated into and are made a part of the Contract as 
if they had been fully set forth in it.  At the Contractor’s request, the Client Agency shall 
provide a copy of these orders to the Contractor.  The Contract may also be subject to 
Executive Order No. 7C of Governor M. Jodi Rell, promulgated July 13, 2006, 
concerning contracting reforms and Executive Order No. 14 of Governor M. Jodi Rell, 
promulgated April 17, 2006, concerning procurement of cleaning products and services, 
in accordance with their respective terms and conditions. 

 

This contract is subject to the provisions of the Department of Public Works Sexual Harassment Policy 
(“Policy”) and, as such, the contract may be canceled, terminated, or suspended by DPW for violation of 
or noncompliance with said Policy.  Said document is hereby incorporated herein by reference and made 
a part hereof as though fully set forth herein. This policy may be found at the Department of Public 
Works Website at http://www.ct.gov/dpw, under Publications. 

 

 
All technical questions must be in writing (not phoned or emailed) and faxed to the Architect/Engineer with 
a copy to the DPW Project Manager listed below. 
 
Architect/Engineer/ 
Consultant: 

OakPark Architects, LLC Fax No: 860-232-6121 

 
Construction 
Administrator 

OakPark Architects, LLC Fax No: 860-232-6121 

 
DPW Project Manager: Robert Prentice Fax No: 860-713-7264 
 
All bid questions should be addressed to the Officer listed below. 
 
Associates Fiscal 
Administrative Officer: 

Barbara Bergeron Fax No: (860) 713-7395 

 
Contract Time Allowed: 455 Calendar Days 
 

$ 2221.00 Per Calendar Day beyond Substantial Completion Liquidated Damages: 
   

 

http://www.ct.gov/governorrell/cwp/view.asp?A=1719&Q=317970
http://www.ct.gov/dpw


 

 

 
Prevailing Wage Rates: Prevailing wages are required on this project, in accordance with the schedule 

provided in the bid documents, pursuant to Connecticut General Statutes Section 
31-53 (a) through (h), as amended. 
 
Each contractor who is awarded a contract on or after October 1, 2002 shall be 
subject to provisions of the Connecticut General Statutes, Section 31-55a 
concerning annual adjustments to prevailing wages. 
 
Wage Rates will be posted each July 1st on the Department of Labor website:  
www.ctdol.state.ct.us .  Such prevailing wage adjustment shall not be considered a 
matter for any contract amendment. 
 
The wages paid on an hourly basis to any mechanic, laborer or workman 
employed upon the work herein contracted to be done and the amount of payment 
or contribution paid or payable on behalf of each such employee to any employee 
welfare fund, as defined in subsection (h) of section 31-53 of the Connecticut 
General Statutes, shall be at a rate equal to the rate customary or prevailing for 
the same work in the same trade or occupation in the town in which such public 
works project is being constructed.  Any contractor who is not obligated by 
agreement to make payment or contribution on behalf of such employees to any 
such employee welfare fund shall pay to each employee as part of his wages the 
amount of payment or contribution for his classification on each pay day. 

 
Procurement 
Department of Public Works 

http://www.ctdol.state.ct.us/
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